lllinois Department of Transportation

Memorandum
To: Regional Engineers
From: Jack A. Elston _—:;g ¢ é&'
Subject: Special Provision for Steel Cost Adjustment
Date: July 25, 2025

This special provision was developed by the Bureau of Design and
Environment to account for the industry wide escalation in the cost of steel. It
has been revised to remove the attached table listing specific items, sizes, and
unit weights as the table did not reflect all items covered by this special
provision and that information is already required to be submitted by the
Contractor.

This special provision should be included in projects involving steel metal piling
(excluding temporary sheet piling), structural steel, and reinforcing steel. It
should also be included for other materials such as dowel bars, tie bars,
welded reinforcement, guardrail, steel traffic signal and light poles, towers and
mast arms, metal railings (excluding wire fence), and frames and grates that
may be subject to a steel cost adjustment when the pay item they are used in
has a contract value of $10,000 or greater.

The districts should include the BDE Check Sheet marked with the applicable
special provisions for the November 7, 2025 and subsequent lettings. The
Project Coordination and Implementation Section will include a copy in the
contract.
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STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004
Revised: November 1, 2025

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. The following documentation shall be furnished to the Engineer.

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL



Where: MPIuw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items will be derived from submitted documentation.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIly will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIly in excess of five percent, as calculated
by:

Percent Difference = {(MPI. — MPIv) +~ MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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