BDE SPECIAL PROVISIONS
For the August 1 and September 19, 2025 Lettings

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).

File Name # Special Provision Title Effective Revised
80099 1 [] Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022
80274 2 ] Aggregate Subgrade Improvement April 1, 2012 April 1, 2022
80192 3 [ ] Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023
80173 4 [] Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017
80426 5 [] Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022

* 80241 6 [] Bridge Demolition Debris July 1, 2009

* 50531 7 [] Building Removal Sept. 1, 1990 Aug. 1, 2022

* 50261 8 [] Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022
80460 9 [] Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025
80384 10 [] Compensable Delay Costs June 2, 2017 April 1, 2019

* 80198 11 [ Completion Date (via calendar days) April 1, 2008

* 80199 12 [] Completion Date (via calendar days) Plus Working Days April 1, 2008
80461 13 [] Concrete Barrier Jan. 1, 2025
80453 14 [] Concrete Sealer Nov. 1, 2023
80261 15 [] Construction Air Quality — Diesel Retrofit June 1, 2010 Jan. 1, 2025

* 80029 16 [] Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025
80467 17 [] Erosion Control Blanket Aug. 1, 2025
80229 18 [] Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017
80452 19 [ Full Lane Sealant Waterproofing System Nov. 1, 2023
80447 20 [] Grading and Shaping Ditches Jan. 1, 2023
80433 21 [] Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022
80456 22 [] Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2025
80446 23 [] Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023
80438 24 [ lllinois Works Apprenticeship Initiative — State Funded Contracts June 2, 2021 April 2, 2024
80450 25 [ Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 Aug. 1, 2025
80464 26 [ ] Pavement Marking Inspection April. 1, 2025
80468 27 [] Pavement Patching Aug. 1, 2025
80441 28 [] Performance Graded Asphalt Binder Jan. 1, 2023
80459 29 [ Preformed Plastic Pavement Marking June 2, 2024

* 34261 30 [] Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022
80455 31 [] Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024
80445 32 [] Seeding Nov. 1, 2022
80457 33 [] Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024
80462 34 [] Sign Panels and Appurtenances Jan. 1, 2025 April 1, 2025
80469 35 [] Slope Wall Aug. 1, 2025
80448 36 [ Source of Supply and Quality Requirements Jan. 2, 2023
80340 37 [ Speed Display Trailer April 2, 2014 Jan. 1, 2022
80127 38 [ Steel Cost Adjustment April 2, 2004 Jan. 1, 2022
80397 39 [] Subcontractor and DBE Payment Reporting April 2, 2018
80391 40 [] Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019
80463 41 [] Submission of Bidders List Information Jan. 2, 2025 Mar. 2, 2025
80437 42 [] Submission of Payroll Records April 1, 2021 Nov. 2, 2023
80435 43 [] Surface Testing of Pavements — IRI Jan. 1, 2021 Jan. 1, 2023
80465 44 [] Surveying Services April 1, 2025
80466 45 [ Temporary Rumble Strips April 1, 2025
80470 46 [ Traffic Signal Backplate Aug. 1, 2025

* 20338 47 [ Training Special Provisions Oct. 15, 1975 Sept. 2, 2021
80429 48 [ Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022
80439 49 [] Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022
80458 50 [] Waterproofing Membrane System Aug. 1, 2024
80302 51 [] Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025



80454 52 [] Wood Sign Support Nov. 1, 2023
80427 53 [] Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2025
* 80071 54 [] Working Days Jan. 1, 2002

Highlighted items indicate a new or revised special provision for the letting.

An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.
The Project Coordination and Implementation Section will then include the information in the applicable special provision.

The following special provisions are in the 2025 Supplemental Specifications and Recurring Special Provisions.

File Name Special Provision Title New Location(s) Effective Revised
80434  Corrugated Plastic Pipe (Culvert and Storm  Articles 542.03, 550.03, 1040.03, Jan. 1, 2021
Sewer) 1040.04(b), 1040.04(d) & 1040.08
80443  High Tension Cable Median Barrier Removal Section 632 April 1, 2022
80045  Material Transfer Device Articles 406.03, 406.06(f), 406.13(b), Nov 15, 1999 Jan. 1, 2022

406.14 & 1102.02
80410  Traffic Spotters Article 701.13 Jan. 1, 2019
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